



**ADDENDUM NO. 2**

---

**Project:**

Engineering Services- Elevator Modernization for the Mellon Square Garage Phase II

**For:**

Public Parking Authority of Pittsburgh  
232 Boulevard of the Allies  
Pittsburgh, PA 15222-1616

**Date:**

June 1, 2017

The previously issued information, in conjunction with the items listed below, are included as part of the Solicitation for Engineering Services- Elevator Modernization for the Mellon Square Garage Phase II for the Pittsburgh Parking Authority Facilities document issued on May 4, 2017, for the above referenced contract.

**Item No. 1:**

***Correction/Clarification to RFP:*** Schedule and Deadlines for RFP (Page 4, Section4)

4. **SCHEDULE AND DEADLINES FOR RFP Revised**

EVENT	TIME AND/OR DATE
RFP Issued	Thursday May 4, 2017
Non-Mandatory Pre-Proposal Meeting	Thursday, May 11, 2017 at 10:00 a.m. EST
Deadline For Respondents to Submit Questions and Requests for Clarification/Interpretation/ Modification ("Request for Clarification Due Date")	Thursday, May 25, 2017 at 5:00 p.m. EST
Deadline for Submission of Proposals ("Proposal Due Date")	<b>Tuesday</b> , June 6, 2017 at 3:00 p.m. EST
Anticipated Board Action	<b>June 29, 2017</b>

**Item No. 2**

***Correction/Clarification to issued Addendum No. 1***

**Date: May 31, 2017**

The previously issued information, in conjunction with the items listed below, are included as part of the **Solicitation for Engineering Services- Elevator Modernization for the Mellon Square Garage Phase II** for the Pittsburgh Parking Authority Facilities document issued on May 4, 2017, for the above referenced contract.

- Please note that the language used in Addendum No. 1 was incorrect. The statement should read as shown above. This project is for **Engineering Services-Elevator Modernization for the Mellon Square Garage Phase II** and not *Plumbing Services*, as was stated in error in Addendum No. 1 that was issued on 5/31/17.

(End of Addendum 2)