

Urban Redevelopment Authority of Pittsburgh
200 Ross Street
Pittsburgh, PA 15219

ADDENDUM NO. 1

Scattered Sites
Demolition and Site Clearance Contract No. 11

August 30, 2017

THIS ADDENDUM IS TO BE CONSIDERED A PART OF THE CONTRACT DOCUMENTS

This addendum consists of:

Revision of Section 401.17 (Water and Sewer Disconnections) of Special Conditions Part 1, pages SC1-6 and SC1-7 of the Contract Documents:

Revise Section C. to read as follows:

It shall be the responsibility of the Contractor to disconnect all water service lines from the main in a manner acceptable to the Pittsburgh Water and Sewer Authority (PWSA), and to cap or plug the sewer lateral beyond the trap in a manner that is acceptable to the Allegheny County Health Department (ACHD). **The Contractor shall arrange for inspection of said disconnections by PWSA for water, and ACHD for sewer. The URA shall receive written confirmation from the appropriate agency that the disconnections were completed to their satisfaction. The Contractor must submit a copy of this written confirmation to the URA in order to receive payment for the work.**

END OF ADDENDUM NO. 1

Urban Redevelopment Authority of Pittsburgh
200 Ross Street
Pittsburgh, PA 15219

ADDENDUM NO. 1

Scattered Sites
Demolition and Site Clearance Contract No. 11

August 30, 2017

A copy of this addendum properly signed shall be submitted with the bid.

Company Name

Address

Signature

Name of Signing Party Printed or Typed

Title

Date