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RFP Released: April 7, 2014 
Original RFP Due Date: Friday, April 18, 2014 by 12p.m.  
Revised RFP Due Date:  Wednesday, April 23, 2014 by 12p.m. 

 
QUESTIONS 
 
Q1:  What is the dollar volume? 
A1: The loan volume is as follows: 
 

Pennsylvania Infrastructure Bank Loan (PIB) from PennDOT $5,206,000 
URA Loan $1,000,000 
Bridgeway Capital Loan $1,000,000 
Pittsburgh Foundation Loan $3,000,000 
RK Mellon Loan $1,500,000 
URA Second Loan $500,000 

TOTAL                                                                                                $12,206,000 
 
 
Q2:  What is the number of transactions? 
A2:  The estimated number of transactions are the six loans, outlined above, that will be paid 
back monthly over varying terms with revenue from real estate and parking taxes. 
One-time use of the loan proceeds as follows: 

 
 
 
 
 
 

Additional operating and maintenance costs will be paid annually. 
 
 
Q3:  What is the type of federal funding? 
A3: No federal funding is involved. 
 
PLEASE INCLUDE THS SUPPLEMENT IN YOUR PROPOSAL TO CONFIRM RECEIPT 
 
 
 
 

 

East Liberty Transit Center  $8,450,000 
Pedestrian Enhancement for Obama Academy & Highland Ave  $1,450,000 
Eastern Gateway Public Art/Fountain  $250,000 
Penn Circle 2-Way, Design and Engineering  $900,000 


